
APPENDIX C (i)

EMPLOYERS SUSTAINABILITY REQUIREMENTS (ECONOMIC, SOCIAL 
& ENVIRONMENTAL)

EMPLOYER'S ECONOMIC REQUIREMENTS

 The Contractor lists and publicises opportunities available within the supply chain on 
the Contractor's web-site and/or where appropriate, in the local press. 

 Within two weeks of the commencement of the contract the Contractor notifies the 
Project Manager of the sub contract and supply chain opportunities, the expected 
timescale for opportunities and the minimum eligibility requirements suppliers will be 
required to fulfil.

 The Contractor is required to participate in two supplier information days, to be 
facilitated by Belfast City Council.   Events will be developed in consultation with The 
Contractor however participation is likely to include a presentation on upcoming 
opportunities and one to one engagement with attendees.  Events will be specifically 
targeted towards small businesses and social enterprises.

 The Contractor supplies the Project Manager with details and web links to information 
published on the Contractor’s Website for inclusion in the ISNI tracking Database

 The Contractor complies with the Code of Practice for Government Construction 
Clients and their Supply Chains. See 

_Code_Of_Practice_For_Government_Construction_Clients_And_Their_Supply 
Chains

The Employer requires the Contractor and the supply chain sign an agreement with the 
Employer to meet the Fair Payment commitments set out in the ‘Fair Payment’ Charter. 
(See Appendix A of the  Code of Practice for Government Construction Practice.) The 
Contractor will also comply, as part of the Charter agreement, with the following supply 
chain practice requirements:-

a) Payment to supply chain to be a standing item on the agenda for project 
meetings;

b) To provide the Project Manager with contact details for all supply chain 
members;

c) To provide a report to the Project Manager on payments made to these supply 
chain members at each project meeting; and

d) Any sub-contracts entered into by the Contractor for the completion of this 
contract shall include a requirement that, on the request of the Project Manager, 
the sub-contractor will report to the Project Manager on the moneys due to, and 
the payments received by the subcontractor from the Contractor. The report 
shall include an explanation for any moneys withheld by the Contractor. The 

http://www.dfpni.gov.uk/index/procurement-2/cpd/cpd-suppliers/cpd_construction_procurement_task_group/cpd_code_of_practice_for_government_construction_clients_and_their_supply.htm
http://www.dfpni.gov.uk/index/procurement-2/cpd/cpd-suppliers/cpd_construction_procurement_task_group/cpd_code_of_practice_for_government_construction_clients_and_their_supply.htm
http://www.dfpni.gov.uk/index/procurement-2/cpd/cpd-suppliers/cpd_code_of_practice_for_government_construction_clients_and_their_supply/code_of_practice.pdf


content and format of the report shall be agreed in advance with the Project 
Manager.

The Project Manager will carry out periodic checks with subcontractors on the payment 
performance of the Contractor.

 The Contractor procures the works to achieve the Best Value for Money for the 
Employer representing the optimum combination of Price and Quality (or fitness and 
purpose) over the lifecycle of the works while contributing to the wider Council and 
Government objectives on Economic, Social and Environmental Sustainability. The 
Contractor uses Whole Life Value studies and Whole Life Costing techniques and 
methods to support the decision making process to achieve of Best value for Money.

 The Contractor provides access to accounts (as part of the open book process) to 
allow timeliness of payments to subcontractors and suppliers to be verified. 

EMPLOYER'S SOCIAL REQUIREMENTS
The Employer requires the Contractor to comply with the following social requirements.

EMPLOYMENT Plan for the Project
The Contractor submits an Employment Plan to the Employer within two weeks of the 
starting date setting out:-

 the Contractor’s plans, procedures and programme for providing opportunities 
for the unemployed, apprentices, students and trainees as set out in the 
Works Information.

The Contractor will be required to liaise with Belfast City Council, DEL and/or any 
organisations identified by Council to agree approach for the promotion of employment, 
student, placement and apprenticeship opportunities provided through this contract.  
Promotion of these opportunities will be delivered in association with Belfast City Council, 
DEL and/or any organisations identified by Council

Opportunities for the Unemployed 

The Contractor either directly or through its supply chain provides for every £250,000 of 
labour cost within the contract value 13 person weeks of employment opportunities, for the 
long term unemployed (defined as those who have been unemployed for 12 months or 
more) through a Department for Employment and Learning (DEL) approved scheme or 
equivalent scheme approved by Belfast City Council. 

In the event than an unemployed participant commences the employment but withdraws or 
is removed before completing  the employment opportunity, the Contractor arranges for a 
replacement participant from the DEL approved scheme or equivalent scheme approved 
by Belfast City Council, unless the completion date of the contract is within two months.

The Contractor provides:- 



 An update at monthly intervals on the number of participant weeks delivered within the 
Contractor’s Sustainability Project Report using Table A of Contractors’ Sustainability 
Project Report;

The Contractor is required to liaise with Belfast City Council, DEL and/or any organisations 
identified by Council to promote employment and apprenticeship opportunities provided 
through this contact.   

Apprentices 
Five percent (5%) of the Contractor’s workforce (if the Contractor has 20 or more 
employees) are employed on formally recognised paid apprenticeships.

Five percent (5%) of the workforce of each first tier Subcontractor (with 20 or more 
employees) are employed on formally recognised paid apprenticeships.  

A paid apprenticeship is one that is recognised within the DEL ApprenticeshipsNI 
programme in construction e.g. Level 2 framework apprentices  or Level 3 framework 
apprentices  or a similar scheme for construction trade apprentices.

The Contractor provides:-
 Within two weeks of the starting date, a list of apprentices using Table B 

within the Contractor’s Sustainability Project Report; and 
 Within two weeks of the starting date, evidence (e.g. PAYE printout) of the 

number of people employed by the Contractor and each first tier 
Subcontractor (with 20 or more employees) and records the data using Table 
B within the Contractor’s Sustainability Project Report.

 an update at monthly intervals on the number of apprentices and individuals 
employed by the Contractor and each first tier Subcontractor (with 20 or 
more employees) using Table B within the Contractor’s Sustainability Project 
Report.

If at any time before the Completion Date the proportion of apprentices drops below the 
five percent (5%) requirement the Contractor submits to the Project Manager an 
apprentice recruitment plan and implements this plan promptly to ensure that the 
requirement set out in the Works Information is achieved.

Student Work Placements 
The Contractor provides 40 person weeks employed placement opportunities for students 
on a University or College of Further and Higher Education construction related course.

The Contractor provides:-

 at monthly intervals, an update on the number of student weeks actually delivered 
using Table C within the Contractor’s Sustainability Project Report.

http://www.delni.gov.uk/index/publications/apprenticeshipsni-publications/apprenticeshipsni-l2-frameworks.htm
http://www.delni.gov.uk/index/publications/apprenticeshipsni-publications/apprenticeshipsni-l3-frameworks.htm
http://www.delni.gov.uk/index/publications/apprenticeshipsni-publications/apprenticeshipsni-l3-frameworks.htm


In the event than a student commences the employment opportunity but withdraws or is 
removed before completing the required number of weeks, the Contractor arranges for a 
replacement participant unless the completion date of the contract is within two months.

TRAINEES 

The Contractor either directly, or through its supply chain, for each £500K of contract 
labour value, provides 8 person weeks of work placement for Training for Success (TFS) 
trainees through the Department for Employment and Learning (DEL) contracted training 
suppliers or equivalent.

The Contractor is required to liaise with Belfast City Council, DEL and/or any organisations 
identified by Council to promote placement opportunities and to arrange TFS placements.

In the event that a TFS trainee commences the work placement, but withdraws or is 
removed from the placement before the required number of weeks has been completed, 
the Contractor arranges for a replacement TFS trainee unless the total number of person-
week placements yet to be delivered under the contract is less than 2 weeks. 

The Contractor provides the TFS trainee in conjunction with their training supplier with 
relevant work experience, training and development which will enhance their opportunities 
for future employment. 

The Contractor provides:-

 an update at monthly intervals on the number of TFS participant weeks 
actually delivered using Table D within the Contractor’s Sustainability Project 
Report.

Equality of Opportunity 

To promote equality in the workplace

 The Contractor shall comply with all applicable fair employment, equality of treatment 
and anti-discrimination legislation, including in particular, the Employment (Northern 
Ireland) Order 2002, the Fair Employment and Treatment (Northern Ireland) Order 
1998, the Sex Discrimination (Northern Ireland) Order 1976 and 1988, the Employment 
Equality (Sexual Orientation) Regulations (Northern Ireland) 2003, the Equal Pay Act 
(Northern Ireland) 1970, the Disability Discrimination Act 1995, the Race Relations 
(Northern Ireland) Order 1997, the Employment Relations (Northern Ireland) Order 
1999 and the Employment Rights (Northern Ireland) Order 1996 and shall use his best 
endeavours to ensure that in his employment policies and practices and in the delivery 
of the services required of the Contractor under this agreement he has due regard to 
the need to promote equality of treatment and opportunity between:
   

- persons of different religious beliefs or political opinions;   
- men and women or married and unmarried persons;   
- persons with and without dependants (including women who are pregnant or on 
maternity leave and man on paternity leave);   



- persons of different racial groups (within the meaning of the Race Relations 
Northern Ireland) Order 1997);   

- persons with and without a disability (within the meaning of the Disability 
Discrimination Act 1995);  

- persons of different ages; and  
- persons of differing sexual orientation.
 

 The Contractor shall take all reasonable steps to ensure the observance of the 
provisions of the above clause by all servants, agents, employees, consultants and 
sub-contractors of the Contractor. 

Respect for People
 To promote Respect for People

 The Contractor and supply chain agree to comply with the requirements of the 'Respect 
for People (RfP) – Code of Good Working Health and Safety Practices' incorporating 
the 'Code of practice for Industrial Relations and Health and Safety'. Compliance with 
this Code will include payment of operatives in accordance with the industry Working 
Rules Agreements For link see:-.
http://www.strategicforum.org.uk/pdf/codeofpractice.pdf

 The Contractor will calculate the Constructing Excellence Key Performance Indicators 
on Respect for People and report the KPIs to the Employer

 
Health & Safety - BuildSafe-NI 

To promote best practice in Health and Safety

 The requirements are contained within Works Information Volume 3B - “Safety, Health 
and Welfare”

Essential Skills

To promote development of Essential Skills

 The Contractor and supply chain will provide opportunities for all employees to develop 
essential skills through, for example, the promotion of the DEL Essential Skills 
Programme. 

Failure to deliver opportunities for the unemployed, apprentices, students AND TRAINEES 
If the Contractor fails to deliver the opportunities for the unemployed, apprentices, students 
and trainees set out in the Works Information this will be defined as unsatisfactory 
performance and may result in the issue of a ‘Certificate of Unsatisfactory Performance 
Failure to comply under this clause shall constitute an incidence of unsatisfactory 
performance under Z Clause 32.1.
EMPLOYER'S ENVIRONMENTAL REQUIREMENTS

 
Design Quality 

To promote Design Quality

Comment [c1]:  

http://www.strategicforum.org.uk/pdf/codeofpractice.pdf


 The Contractor and supply chain develop designs that are consistent with any Council 
requirements, and Central Government policy on Architecture and the Built 
Environment for Northern Ireland & Fully participate with other project stakeholders in 
design review process and workshops (e.g. Design Quality Indicator workshops) that 
seek to establish and enhance design quality. 

SUSTAINABLE TIMBER

 All timber and wood derived products acquired by the Contractor and supply chain for 
use in the performance of the contract shall be certified as sustainable from a scheme 
or schemes which are recognised as delivering UK Government requirements for 
timber procurement. Acceptable certification schemes are listed on the Central Point of 
Expertise on Timber web-site www.proforest.net/cpet/

 For example: Forest Stewardship Council (FSC); Programme for the Endorsement of 
Forest Certification (PEFC); Canadian Standards Association & Sustainable Forestry 
Initiative with certified products containing >70% certified raw material are acceptable 
schemes. 

REDUCTION IN ENERGY, WATER CONSUMPTION AND CARBON EMISSIONS

 NOT USED

WASTE MINIMISATION AND MANAGEMENT

 The Contractor is required to implement where possible cost-effective methods of 
good practice waste minimisation during the design of the project and thereafter 
during construction. As a minimum, the Contractor should: 

- Identify appropriate methods of waste minimisation in design before detailed 
design commences and report to the Project Manager on the economic and 
practical implications of adopting these methods during the development of the 
design. 

- Agree with the Project Manager which methods of waste minimisation to 
implement at the appropriate design stage and demonstrate how the methods 
have been incorporated into the design. 

- Include a list of measures within the Site Waste Management Plan to minimise 
waste from on-site operations (for example, damage, theft etc) and demonstrate 
how these measures have been implemented. 

- The Site Waste Management Plan is to be implemented in all construction site 
activities in line with good practice published by Waste & Resources Action 
Programme (WRAP). The Plan is required to set a target for waste reduction 
and recovery. It is expected that this target will be set to better the current waste 
bench mark for project type as published in:-
www.smartwaste.co.uk/benchmarking.jsp

http://www.proforest.net/cpet/
http://www.smartwaste.co.uk/benchmarking.jsp


unless otherwise agreed with the Employer.

 The Contractor is also required to meet specified minimum waste recovery rates for 
the waste streams with the largest cost-effective recovery potential (to be known as 
'selected Quick Wins'). The Contractor is required to identify and agree with the 
Project Manager/Employer's Agent the key opportunities for Quick Wins on the 
project and set minimum recovery rates to be achieved. Specifically, the 
Contractor's responsibility (in association with his trade sub-Contractors and waste 
management Contractors where appropriate) shall be to:- 

- Identify, and continually review as the pre-construction design develops, the 
waste streams with the largest potential and estimate likely recovery rates to be 
adopted for the project: Agree with the Project Manager/Employer's Agent 
before the commencement of construction those waste streams that will provide 
the most significant opportunities for cost-effective recovery (to be known as 
'selected Quick Wins') and the minimum recovery rates to be adopted for the 
project; 

- Meet the agreed minimum recovery rates for the selected Quick Wins unless 
otherwise agreed in writing by the Client: 

- Measure waste arising during the works and compare with the minimum 
recovery rates set for the project and then report these findings to the Project 
Manager (in a form to be agreed) every four weeks at project meetings including 
the measures to be implemented to meet the minimum recovery rates if actual 
recovery is below target; and 

- Appoint trade sub-contractors and waste management Contractors with the 
same liability as under the Employer's Requirements to meet minimum recovery 
rates (where applicable) and to support the Contractor to measure, monitor and 
report actual waste during the works. 

 To assist the effective delivery of the above requirements, the Contractor should 
develop and implement a Site Waste Management Plan (SWMP) to achieve good 
practice waste management on the project. Specific Contractor responsibilities will 
be to:- 

- Provide and agree a methodology with the Project Manager before detailed 
design commences regarding how the SWMP will be developed and 
implemented with specific reference to the constraints of the project, the 
management of these constraints, their supply chain, programme of key steps 
and reviewing performance. This should take into account good practice 
guidance published by WRAP and other organisations.

- Develop the SWMP as the design progresses in accordance with the agreed 
methodology for completion prior to construction commencing. A copy of the 
completed SWMP should be provided to the Employer's Agent prior to 
construction commencing; 

- Implement the SWMP during construction in accordance with the agreed 
methodology; and



- Ensure compliance of all appointed trade sub-contractors and waste 
management Contractors with the legal requirements under the Duty of Care 
regulations and take all reasonable actions as appropriate for non-compliance. 

 For some approved uses of greenfield soil as outlined in NIEA’s Regulatory 
Position Statement ‘Guidance on the Regulation of Greenfield Soil in 
Construction and Development’ such as road and verge construction, 
landscaping and sustainable drainage systems, waste controls may not be 
applied. However, in order to benefit from the regulatory position, the producer 
or receiver of the soil must:- 

- Complete and sign the declaration form at Appendix 2 of the Regulatory Position 
Statement or
Submit a declaration form on line at
www.ni-environment.gov.uk/apply_online.htm

Appointment of sub-contractors & their waste management responsibilities

The Contractor is to include an appropriate clause from option A. B. C or D in all 
subcontracts / work packages as follows:

Option A – Subcontractor/s working on site – producing & arranging waste 
removal from site

 The subcontractors are responsible for the removal and management of their own 
waste and will collect, store, segregate and dispose of all waste materials in 
accordance with industry best practice and current legislation. The sub-contractor/s 
will co-operate with the Contractor’s Project/Site Management with this respect.

 The subcontractor shall retain full responsibility for the waste generated by the 
subcontract works until it is properly transported to and disposed at a suitable and 
correctly licensed waste management facility. Trade Contractors are to ensure that 
all waste carriers and disposal sites hold current and valid licences (or exemption 
certificates) for the type of waste being disposed of.

 Trade contractors are to ensure that all documentation (transfer notes, consignment 
notes, hazardous waste consignment notes etc) is correctly completed and retained 
on file for the appropriate time (i.e. 2 years for transfer notes and 3 years for 
consignment notes for hazardous/special waste/paint).

 Trade Contractors are to provide the Contractor with copies of the following for all 
waste leaving the site:
- Waste Carriers Licences;
- Waste Management Licences;
- Waste Exemption Certificates;
- Waste Transfer Notes; and
- Hazardous Waste Consignment Notes.

 Trade Contractors are to ensure that a full set of documentation is handed over to 
the Contractor at the end of the contract period. This should include all waste 
consignment paperwork on a monthly basis.

http://www.ni-environment.gov.uk/nieasoilguidance.pdf
http://www.ni-environment.gov.uk/nieasoilguidance.pdf
http://www.ni-environment.gov.uk/apply_online.htm


 Trade Contractors are to provide monthly figures of all waste removed from site to 
the Contractor. Data provided must include the following information:

- Type of waste material;
- Total quantity of waste material types by volume (cubic m) and/or weight 

(tonnes);
- The waste management option for each waste material type (e.g. landfill, reuse, 

recycling);
- The percentage of each waste material type that is recycled or reused; and
- Data should be provided in the standard format, provided by the Contractor.

 The invoices for waste removed from site should not be paid unless written 
evidence is provided to the Contractor that the waste has been disposed of at, or 
taken to an approved site by an approved Waste Carrier. These records will be 
audited.

Option B – Sub-contractors not removing their own waste
 A designated Waste Management Contractor will be appointed by the Contractor or 

alternatively the Contractor will make suitable arrangements for the removal and 
disposal of waste.

 Trade Contractors are required to comply with the appointed Waste Management 
Contractor or the Contractor for all waste management services relating to waste 
produced on site.

 Employment of Waste Contractor or Waste Broker/Waste Carrier or Waste 
Management Faculty.

Option C – Employment of Waste Management Contractor by the Contractor

The key responsibilities of the Waste Manager/Waste Management Contractors are as 
follows:
 Compliance with environmental legislation in relation to waste management, 

including compliance with the Duty of Care and the requirements of the Waste & 
Contaminated Land (NI) Order 1997 and related legislation;

 Monitor Trade Contractors compliance with the Site Waste Management Plan;
 Management of all waste on site, in terms of segregation, storage, movement of 

waste around the site;
 Ensure a clean and tidy site at all times, in terms of waste;
 Following up incidents of ‘orphaned’ waste;
 Managing the distribution, location and condition of waste containers around the 

site;
 Arrangements for the transfer of waste for treatment, recycling or disposal;
 Maintenance of accurate records (Waste Transfer Notes, Special Waste 

Consignment Notes, copies of Waste Carriers Licences, Waste Management 
Licences and Exemption details);

 Monitoring and monthly reporting to the Contractor accurate information on the 
quantities of waste recycled, reused and land-filled for each material type to assess 
performance against agreed waste recycling targets; 

 Compiling data relative to Key Performance Indicators;



 Supervision and management of the wheel wash location adjacent to the Waste 
Compound;

 Liaising with the Contractor to ensure vehicle movements and deliveries are 
planned;

 Arrange collection and delivery of skips;
 Propose improvements to increase recycling/reuse of waste or improve 

management of waste on site;
 Attend weekly meetings with the Contractor, agree agenda and make and distribute 

a record of each meeting and action points to an agreed Template; and
 Management of other personnel under his direction.

Reporting and Documentation
The Waste Manager shall retain (and keep up to date) the following information:
 Waste Transfer Notes and Special Waste Consignment Notes:
 Copies of the Carriers Licence for all carriers used;
 Copies of the Waste Management Licences (or exemptions) for all destinations of 

waste;
 A register of containers logged to each trade Contractor; and
 Quantities (weight and volume) of waste produced.

The Waste Manager shall supply the following information to the Contractor on a monthly 
basis:
 The quantity (weight and volume) of waste produced for each waste type together 

with the destination of that waste (reused, recycled, landfilled etc.) for each trade 
contractor and for the site as a whole;

 Details of abandoned or damaged waste containers; and
 Recommendations for improved waste management/minimisation

Option D – Requirements for Waste Broker or Waste Carriers and Waste 
Management Facility if appointed by the Contractor

 The waste brokers/carrier and waste management facility shall provide copies of:
- Waste Carriers Licence; and
- All the Waste Management Facility Licences, where the waste is to be disposed 

of.
 Licences shall be submitted to site prior to any materials being removed from site.
 Subcontractors will ensure compliance with environmental legislation in relation to 

waste management, including compliance with the Duty of Care and the 
requirements of the Waste & Contaminated Land (NI) Order 1997 and related 
legislation.

 Completed copies of Waste Transfer Notes or Hazardous Waste Consignment 
Notes signed by the Waste Management Site shall be submitted with the invoice or 
other evidence provided that the waste has been taken to a licensed Waste 
Management Site.

Waste Reporting

 Subcontractors are to provide monthly figures of all waste removed from site to the 
Contractor. Data must include the following information:



- Type of waste material;
- Total quantity of waste material types by volume (cubic m) and/or weight 

(tonnes);
- The waste management option for each waste material type (e.g. landfill, reuse, 

recycling); and
- The percentage of each waste material type that is recycled or reused.

RECYCLING AND REUSE OF CONSTRUCTION MATERIALS

As a minimum outcome, at least 10% [or as otherwise stated in A06/210] of the total value 
of materials used in the construction project derives from recycled and re-used content in 
the products and materials selected. (* see below) The Contractor must also demonstrate 
that the most cost effective cost-neutral opportunities to increase the value of materials 
deriving from recycled and re-used content (i.e. the relevant Quick Wins) have been 
identified and implemented, and that targeted improvements made in the total recycled 
content above "baseline practice" for the project have been quantified. 

Tools and resources for evaluating recycled content and identifying Quick Wins with 
minimum effort are available from www.wrap.org.uk/construction

Wherever technically and commercially feasible, the Contractor's specification should 
require the use of products with recycled content that equals or exceeds the 'good' 
practice performance for that component. 

Where the Contractor considers that the use of materials with higher recycled content for 
identified Quick Wins may be unachievable or that there is an additional cost in meeting 
this level, the Contractor must contact the Project Manager during the design development 
period with supporting information which states:- 

 Identified Quick Wins (e.g. as indicated by the WRAP tools)

 The reasons for selecting not all of the identified Quick Wins or for pursuing levels 
of recycled content value below "good practice" for the identified Quick Wins, 
identifying cost, programme and / or quality issues resulting in this decision. 

The Contractor must identify the minimum value for the recycled content in each of the 
selected Quick Wins. The Contractor must ensure that all corresponding materials achieve 
the required recycled content value, and retain evidence of their use through the collation 
of invoices and manufacturers' data. This information is to be made available to the Project 
Manager within five working days upon request. 

At the end of the project, the Contractor must report to the Sustainability Auditor (or Project 
Manager, if designated) the improvement made in the total recycled content above 
"baseline practice" for the project and the estimated outcome for total recycled content by 
value. 

The value of materials deriving from recycled content on a project may be calculated using 
the following summation across all the products and materials used: (quantity of product A) 
x (cost of product A) x (% recycled content by mass of product A) 

*Recycled content is the proportion, by mass, of recycled materials in a product, excluding 

http://www.wrap.org.uk/construction


waste material (such as process scrap) reutilised within the same process that generated it 
- see ISO14021 for a formal definition. Where a product or material is reused (e.g. is 
removed and replaced or moved to another location), then it is credited at 100% reused 
content by value. The cost of a product is the unit delivered price for the materials, 
excluding installation costs. 

The Contractor is to calculate and report the recycled content as an environmental Key 
Performance Indicator.

BUILDING MATERIALS/CONSTRUCTION PRODUCTS

Exclusion of certain materials

The Contractor shall ensure and declare that the following materials/substances will not be 
used in the building:
 Products which contain hydrofluorocarbons (HFCs)
 Products which contain sulphurhexafluoride (SF6)
 Indoor paints and varnishes with a content of solvents (volatile organic compounds 

(VOCs) with a boiling point of 250oC maximum) higher than:
 for wall paints (according to EN 13300): 30g/l (minus water).
 for other paints with a spreading rate of at least 15 m2/l at a hiding power of 98% 

opacity: 250 g/l (minus water).
 for all other products (including paints that are not wall paints and that have a 

spreading rate of less than 15 m2/l, varnishes, wood stains, floor coatings and floor 
paints, and related products): 180g/l (minus water).

Volatile Organic Compounds (VOC)

The VOC emissions from the building products used must not exceed the respective 
values outlined in the European standard for the determination of emissions from building 
products EN ISO 16000-9 to -11 (see: www.iso.org), or equivalent.
 
ENVIRONMENTAL ASSESSMENT

The Contractor and supply chain shall work to achieve a BREEAM rating of "Excellent" for 
this new build project.

The Contractor is to Construct the works in accordance with the BREEAM rating achieved 
during the Design Stage and obtain from the BREEAM assessor/authority a certificate 
certifying the works, as built, comply with the design intent and BREEAM Rating achieved 
at Design Stage.

Contractor’s Sustainability PROJECT Report
The Contractor submits to the Project Manager:-

 within two weeks of the starting date, a report on the delivery of sustainability  
requirements under the contract. The Contractor’s Sustainability Project Report 
shall be in the format set out in the Works Information; 

 a monthly update on the delivery of sustainability requirements under the contract 
using the Contractor’s Sustainability Project Report.

http://www.iso.org/


The Contractor adds to the Sustainability Project Report as the project progresses and 
submits to the Project Manager a final Sustainability Project Report by the Completion 
Date as evidence that the requirements set out in the Works Information have been 
complied with.

APPENDIX C (ii)

SUMMARY OF CLAUSES ALREADY IN PLACE IN COUNCIL CONTRACTS 

1. 48 person-weeks of work experience, or employment opportunities, for the unemployed 
through a Department for Employment and Learning (DEL) approved scheme or equivalent. 
In the event that a participant commences the employment opportunity, but withdraws or is 
removed before the completion date of the contract, the contractor shall arrange for a 
suitable replacement employee from the designated sector unless the completion date of the 
contract is within 2 months.

2. 40 person weeks, employment opportunity for a student undertaking a University or College 
of Further and Higher Education environmental management or business related course.  


